

City of Gold Bar

EST. 1910

107 – 5th Street, Gold Bar, WA 98251



☐ LAND CLEARING PERMIT

☐ RIGHT-OF-WAY USE PERMIT

APPLICANT

Name: _____ Phone Number: _____ Fax: _____

Mailing Address: _____

Contact Person: _____ Email: _____

INSTALLER OF IMPROVEMENT

Name: _____ Phone Number: _____ Fax: _____

Mailing Address: _____

Contact Person: _____ Email: _____

JOB LOCATION:

UTILITY WORK ORDER NUMBER: _____

A PERMIT IS REQUESTED FOR THE FOLLOWING:

SCOPE OF WORK REQUESTED:

SIGNATURE OF APPLICANT*

DATE

**Signature by applicant indicates acceptance of General and Special Conditions on page 2.*

NO WORK OR ACTIVITY MAY BE STARTED WITHOUT APPROVAL AND ISSUANCE FROM THE CITY OF THE REQUESTED PERMIT.

City of Gold Bar

Mailing Address: 107 5th Street, Gold Bar WA 98251

Submit by email to: d.beaston@cityofgoldbar.us

Phone: (360)-793-1101 Fax: (360)-793-2282

Date and Permit Number assigned by City Staff

Date Received: _____

Assigned Permit Number: _____



GENERAL CONDITIONS:

- A. Comply with all applicable city ordinances, City design and construction standards, specifications, policies and administrative procedures **and Construction Calendar (Attached)**.
- B. Agree to defend, indemnify and hold harmless the City of Gold Bar, its offices, employees and agents, from any and all suits, claims, causes of action or liabilities caused by or arising out of any activities conducted by the permittee, permittee's agents or subcontractors resulting from issuance of the permit.
- C. Agree to maintain ingress and egress for vehicles and persons to abutting property at all times, unless written consent for an alternative plan is obtained from the City and impacted business or property owner.
- D. Agree to be responsible for providing adequate work zone safety controls for the protection of public pedestrians and vehicular traffic in and around the site.
- E. Agree to be responsible for restoration and clean-up of the street, sidewalk, curb and gutter and adjacent property to original or better condition immediately upon completion of the project.
- F. Agree to be responsible for providing a safe work environment for its employees according to OSHA and WISHA standards.
- G. Agree to be responsible for all site security during non-construction hours including providing adequate warning devices and barriers to hazardous conditions.
- H. Agree to be responsible for the protection of all foundations, buildings, fences, walls or other property likely to be damaged during the progress of the project, and agree to be responsible for the repair of any damaged items.
- I. Agree to be responsible for the security and protection of any unguarded machinery, equipment, materials or other devices having the characteristic of an attractive nuisance likely to attract children and hazardous to their safety.
- J. Agree to be responsible for the location of all public and private utilities prior to any excavation work.
CALL 811 FOR UTILITY LOCATES 2 DAYS PRIOR TO DIGGING.
- K. Agree to be responsible for protecting all public and private utilities from damage while excavation work is being done.
- L. Agree to be responsible for damage to private property due to damage to utilities, such as water pipes, sewer, gas pipe, electric conduit or other utilities, or other activities conducted by the permittee or permittee's agents/subcontractors.
- M. Traffic controls, signs, road obstructions, barricades, and traffic control plans shall be in accordance with part VI of the Manual on Uniform Traffic Control devices.
- N. Failure to comply with the above conditions will result in a STOP WORK ORDER and administrative fines.
- O. Payment of permit fee of \$_____ Receipt # _____

SPECIAL CONDITIONS:

Notify all homeowners when working in easements on their property PRIOR to starting construction activity.

Application Fee: _____ Class: _____ Total: _____

ISSUED BY CITY OF GOLD BAR

DATE

2026 Construction Calander

Normal Construction Hours: Monday thru Saturday, 7am to 6pm.

NO construction on highlighted days. Sundays and Holidays.

JANUARY

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

JULY

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

FEBRUARY

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28

AUGUST

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

MARCH

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

SEPTEMBER

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

APRIL

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

OCTOBER

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

MAY

S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

NOVEMBER

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

JUNE

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

DECEMBER

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

2027 Construction Calander

Normal Construction Hours: Monday thru Saturday, 7am to 6pm.

NO construction on highlighted days. Sundays and Holidays.

JANUARY

S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

JULY

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

FEBRUARY

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28						

AUGUST

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

MARCH

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

SEPTEMBER

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

APRIL

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

OCTOBER

S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

MAY

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

NOVEMBER

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

JUNE

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

DECEMBER

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	